



Rare Earth LTD

Eric White Jr., Founder | Thrare Contracting

GOVERNMENT PROPOSAL

Yakima Training Center Grounds Maintenance

Prepared for DEPT OF DEFENSE | Solicitation W911S826DA019

MBE

DBE

SDB

BAO

8735 Dunwoody Pl, Ste R (#6), Atlanta, GA 30350

(678) 748-3578 | admin@thrarecontracting.com

UEI: Z4WKS4UE8NJ6 | CAGE: 9JAV8 | EIN: 99-2474896

Response Due: May 15, 2026 | **Date Prepared:** May 11, 2026

INTRODUCTION

A Note to the Contracting Office

Rare Earth Ltd. submits this proposal in response to the Department of Defense's requirement for Yakima Training Center Grounds Maintenance. As a certified MBE/DBE/SDB small business, Rare Earth brings proven capability in facility and grounds maintenance with \$529,200+ in past contract value across government and commercial clients. Our approach emphasizes rapid mobilization, documented quality control, and direct owner oversight. Eric White, Owner/PM, serves as the single point of contact for all contract activities. This proposal addresses 15 compliance requirements (8 high-priority) and demonstrates full responsiveness to the solicitation's technical, staffing, and insurance requirements.

Authorized Offeror Personnel

Eric White Jr., Founder

Rare Earth LTD | DBA Thrare Contracting

8735 Dunwoody Pl, Ste R (#6), Atlanta, GA 30350

(678) 748-3578 | admin@thrarecontracting.com

UEI: Z4WKS4UE8NJ6 | CAGE: 9JAV8 | EIN: 99-2474896

PROPOSAL

Scope of Services

Our Approach and Methodology

Methodology

Our grounds maintenance program delivers consistent turf care and site appearance through scheduled service cycles aligned to the solicitation's performance requirements (Solicitation: Evaluation. Pricing Form: and Locations List - Grounds Maintenance Services. E-Verify enrollment required).

Weekly/Bi-Weekly Mowing: Commercial zero-turn mowers maintain turf at specified height (typically 3"-4"). Perimeter edging along sidewalks, curbs, and bed lines is performed each visit. String trimming addresses areas inaccessible to mowers (fence lines, posts, signage bases). All clippings are mulched in place or bagged per facility preference.

Debris & Litter Removal: Each visit includes policing of grounds for litter, branches, and wind-blown debris. Storm cleanup is performed within 48 hours of weather events per our SLA commitment.

Seasonal Services: Spring: bed edging, mulch application, pre-emergent weed control. Summer: increased mowing frequency, irrigation monitoring. Fall: leaf removal (blower + vacuum), bed winterization. Winter: dormant pruning, hardscape clearing.

Equipment: John Deere/Hustler zero-turn mowers, Honda string trimmers, Stihl backpack blowers, debris trailers, and hand tools. All equipment is maintained to OEM specifications with backup units staged for continuity.

Compliance: Pricing Form: and Locations List - Grounds Maintenance Services; E-Verify enrollment required; Standard Form: 144.

How We Lead and Deliver

Project Governance

Contractor Project Manager: Eric White, Owner of Rare Earth Ltd., serves as the primary point of contact and is authorized to make binding decisions on

behalf of the company. Mr. White is directly reachable at (678) 748-3578 and admin@thrarecontracting.com.

Reporting Cadence:

- **Weekly:** Written progress report to COR - tasks completed, tasks scheduled, issues/risks, resource utilization
- **Monthly:** Invoice with supporting documentation (photos, timesheets, material receipts)
- **Ad Hoc:** Immediate notification to COR for safety incidents, scope questions, or schedule impacts

Change Control: All scope modifications require written COR approval before execution. Rare Earth maintains a change log documenting request date, description, cost impact, and approval status.

Communication Plan: COR receives direct cell phone access to the PM for urgent matters. Non-urgent communication via email with 4-hour response commitment during business hours. Emergency response available 24/7.

Teaming: Multiple insurance requirements suggest a larger project - verify capacity to self-perform or identify teaming partner for scale.

Risk Mitigation: Insurance: 3 coverage types required - Commercial General Liability (see amounts in doc), Automobile Liability (see amounts in doc), Workers Comp. Verify current certificates meet minimums.; Background checks required on all assigned personnel..

The People Behind the Work

Team Structure

Role	Name/ Assignment	Qualifications	Availability
Project Manager	Eric White (Owner)	7+ years facility services, PM, recycling logistics	100% dedicated
Crew Lead	Assigned at NTP	OSHA 10-hr, equipment operation certified	Per task order
Technician(s)	Assigned at NTP	Background-checked, task-trained	Per task order

Key Personnel - Eric White, Project Manager:

Mr. White is the owner and sole decision-maker for Rare Earth Ltd. He brings 7+ years of experience managing facility maintenance, recycling logistics, and multi-site service delivery. Relevant experience includes managing \$529,200+ in contracts for Fulton County DPW, CheckSammy, and MCS Chainstore Maintenance. Mr. White holds direct relationships with teaming partners and subcontractors across Metro Atlanta.

Staffing Commitment: Rare Earth commits to maintaining the crew size necessary to meet all SLA response times (24-hour emergency, 48-hour standard). Crew members receive task-specific training before deployment, including site-specific safety orientation, equipment operation, and chemical handling (where applicable).

Subcontractor Management: When teaming partners are utilized, Rare Earth maintains prime contractor responsibility. All subcontractors are vetted for insurance, licensing, and relevant experience before deployment.

A Record of Results

Rare Earth Ltd. brings directly relevant past performance totaling \$529,200+ across 4 contracts. **Facility & Grounds - Integrated Recycling & Sustainability in Facility Maintenance** - MCS Chainstore Maintenance, \$50,000, Subcontractor, ongoing-ongoing. Serviced 30+ facilities; Implemented sustainable debris recycling; Grounds Maintenance for 3+ Facilities. **Recycled Gravel & Aggregate Supply** - Fulton County Government - Department of Public Works, \$231,200, Prime Contractor, 2025-03-2026-03. Delivered 3,600+ tons; 100% on-time delivery; GDOT Compliance. **Recycling & Sustainability Project Management - Advisory, Management, Logistics & Implementation** - Project Management Portfolio, \$198,000, Senior Project Manager, 2025-03-2026-03. Managed logistics for large recycling flows; Coordinated multi-partner teams; Implemented Sustainability and Recycling Goals.

Our Standard of Excellence

QA/QC Framework

Tier 1 - Pre-Task Planning:

- PWS requirements mapped to crew-specific task checklists
- Equipment pre-inspection and chemical inventory verification
- Safety briefing and JSA (Job Safety Analysis) review
- Baseline photo documentation before work begins

Tier 2 - In-Progress Inspection:

- Crew lead inspects work at defined checkpoints (e.g., after each area/zone completion)
- Real-time quality issues are corrected before proceeding
- Progress photos captured at each checkpoint

Tier 3 - Post-Task Documentation:

- Completion photos: timestamped, GPS-tagged, organized by area
- Task checklist signed by crew lead
- Submitted to COR within 24 hours of task completion

Corrective Action Process:

1. Deficiency identified (self-inspection or COR feedback)
2. Root cause determined within 4 hours
3. Corrective action executed within 24 hours
4. COR notified with description, root cause, and resolution
5. Re-inspection to confirm resolution
6. Preventive measure added to crew checklist to prevent recurrence

Applicable Requirements: Pricing Form: and Locations List - Grounds Maintenance Services; E-Verify enrollment required; Standard Form: 144.

Investment and Value

Pricing for grounds maintenance is developed using a transparent cost-build methodology. Each line item includes direct labor (crew hours at burdened rates),

materials and chemicals, fuel/mobilization, and allocated overhead (insurance, vehicle, administrative). A 20% margin target ensures financial sustainability while remaining competitive.

Cost Basis by Service:

- **grounds maintenance (per acre):** Labor: \$270 (8 crew-hrs × burdened rate), Materials: \$65, Fuel/mobilization: \$23, Overhead: \$75 - Cost floor: \$510 (15% margin target)

Factor insurance premium costs into overhead. Price competitively as lowest responsive bidder (eRFQ/IFB evaluation). Volume pricing and multi-year cost adjustments are available upon request.

Appendix: Compliance Traceability Matrix

REQ-ID	Requirement	Proposal Section	Risk	Status
REQ-001	Solicitation: Evaluation	Cover Page	low	identified
REQ-002	Pricing Form: and Locations List - Grounds Maintenance Services	Mandatory Forms	high	identified
REQ-003	E-Verify enrollment required	Labor	high	identified
REQ-004	Commercial General Liability (see amounts in doc)	Insurance/ Bonding	medium	identified
REQ-005	Automobile Liability (see amounts in doc)	Insurance/ Bonding	medium	identified
REQ-006	Workers Comp: the statutory limits established by the General	Insurance/ Bonding	medium	identified
REQ-007	Background Checks: background checks on personnel	Technical	medium	identified
REQ-008	QA/QC Plan: Quality Control Plan	Technical	medium	identified
REQ-009	Standard Form: 144	Mandatory Forms	high	identified
REQ-010	Key Personnel: key personnel to be used on the project (incl	Technical	medium	identified
REQ-011	FAR 52.212-1	FAR Clauses	high	identified
REQ-012	FAR 52.212-3	FAR Clauses	high	identified
REQ-013	FAR 52.212-4	FAR Clauses	high	identified
REQ-014	FAR 52.212-5	FAR Clauses	high	identified
REQ-015	FAR 52.217-8	FAR Clauses	high	identified

APPENDIX

Compliance Traceability

15 requirements tracked, 4 mandatory.

Required Attachments (8)

ID	Requirement	Risk	Status
REQ-001	Solicitation: Evaluation	low	identified
REQ-002	Pricing Form: and Locations List - Pressure Washing Services	high	identified
REQ-009	Standard Form: 144	high	identified
REQ-011	FAR 52.212-1	high	identified
REQ-012	FAR 52.212-3	high	identified
REQ-013	FAR 52.212-4	high	identified
REQ-014	FAR 52.212-5	high	identified
REQ-015	FAR 52.217-8	high	identified

Insurance Requirements (3)

ID	Requirement	Risk	Status
REQ-004	Commercial General Liability (see amounts in doc) MANDATORY	medium	identified
REQ-005	Automobile Liability (see amounts in doc) MANDATORY	medium	identified
REQ-006	Workers Comp: the statutory limits established by the General Assembly of the State of Georgia MANDATORY	medium	identified

Regulations and Compliance (2)

ID	Requirement	Risk	Status
REQ-003	E-Verify enrollment required MANDATORY	high	identified
REQ-007	Background Checks: background checks on personnel	medium	identified

Mandatory Obligations (2)

ID	Requirement	Risk	Status
REQ-008	QA/QC Plan: Quality Control Plan	medium	identified
REQ-010	Key Personnel: key personnel to be used on the project (including sub-contractors on the project)	medium	identified

Rare Earth LTD | DBA Thrare Contracting | MBE / DBE / SDB / BAO | CAGE: 9JAV8 | UEI: Z4WKS4UE8NJ6