

---

# Albeni Falls Dam (AFD) Grounds Maintenance

Prepared for: DEPT OF DEFENSE

Due Date: May 1, 2026

Prepared: April 28, 2026

Compliance Score: 0%

## Rare Earth LTD

DBA Thrare Contracting

8735 Dunwoody Pl, Ste R (#6), Atlanta, GA 30350

678-748-3578 | [admin@tharecontracting.com](mailto:admin@tharecontracting.com)

MBE

DBE

SDB

BAO

## Executive Summary

Solicitation from is useful.. Scope: Albeni Falls Dam (AFD) Grounds Maintenance. Due date: not found. Auto-classified as REVIEW NEEDED lane. 15 compliance requirements identified (8 high/critical risk). 3 insurance/bonding items, 2 labor compliance items.

## Bid Readiness

### REVIEW

Manual review needed to assess fit

### Strengths

- E-Verify already enrolled
- No bonding requirement detected

### Risks

- Insurance requirements — verify coverage limits match minimums
- Background checks on personnel required

0

Compliance Score  
15 requirements tracked

## Proposal

## Proposal Draft — Albeni Falls Dam (AFD) Grounds Maintenance

\_Generated: 2026-04-28T09:47:01.955Z (deterministic)\_

**Offeror:** Rare Earth Ltd. | **UEI:** Z4WKS4U8ENJ6 | **CAGE:** 93AV8

**Certifications:** MBE, DBE, SDB | **Point of Contact:** Eric White, (678) 748-3578

---

## Executive Summary

Rare Earth Ltd. submits this proposal in response to DEPT OF DEFENSE's requirement for Albeni Falls Dam (AFD) Grounds Maintenance. As a certified DBE/SBA/Minority-Owned Small Business, Rare Earth brings proven capability in pressure washing with \$529,200+ in past contract value. Our approach emphasizes rapid mobilization, documented quality control, and direct owner

oversight — Eric White, Owner/PM, serves as the single point of contact for all contract activities. We have identified 8 high/critical compliance requirements and address each directly in this proposal. Factor insurance premium costs into overhead. Price competitively as lowest responsive bidder (eRFQ/IFB evaluation).

---

## Technical Approach

### Methodology

Our pressure washing methodology is structured around a three-phase execution model designed to ensure consistent, high-quality results across all surfaces specified in the solicitation (Solicitation: Evaluation. Pricing Form: and Locations List – Pressure Washing Services. E-Verify enrollment required).

**Phase 1 — Pre-Wash Assessment:** Prior to mobilization, our crew lead conducts a surface-by-surface assessment documenting substrate type (concrete, brick, EIFS, membrane), staining severity (light/moderate/heavy), and access requirements. This assessment drives chemical selection, pressure settings, and time estimates. Photo documentation is captured at baseline for before/after comparison.

**Phase 2 — Chemical Application & Wash:** We use sodium hypochlorite-based solutions for organic growth (mold, mildew, algae) and proprietary degreasers for petroleum staining. Soft-wash technique (under 500 PSI) is applied to painted surfaces, EIFS, and roofing membranes. Standard concrete and masonry receives 2,500–4,000 PSI treatment with appropriate tip selection. Surface cleaners are deployed for parking decks, sidewalks, and large slabs to ensure uniform cleaning and reduce cycle time by 40%.

**Phase 3 — Rinse, Containment & Documentation:** Final rinse removes all chemical residue. Wastewater containment follows EPA stormwater BMPs — we deploy berms and vacuum recovery on sensitive sites. Completion photos are timestamped and GPS-tagged. A punch-list walkthrough with the COR confirms acceptance before demobilization.

**Compliance Notes:** Pricing Form: and Locations List – Pressure Washing Services; E-Verify enrollment required; Standard Form: 144.

**Equipment:** Commercial 4,000 PSI hot/cold units, 12V soft-wash systems, flat-surface cleaners, chemical injection systems, wastewater containment berms, and PPE per OSHA 1926.

---

## Management Plan

### Project Governance

**Contractor Project Manager:** Eric White, Owner of Rare Earth Ltd., serves as the primary point of contact and is authorized to make binding decisions on behalf of the company. Mr. White is directly reachable at (678) 748-3578 and [admin@thrarecontracting.com](mailto:admin@thrarecontracting.com).

## Reporting Cadence:

- **Weekly:** Written progress report to COR — tasks completed, tasks scheduled, issues/risks, resource utilization
- **Monthly:** Invoice with supporting documentation (photos, timesheets, material receipts)
- **Ad Hoc:** Immediate notification to COR for safety incidents, scope questions, or schedule impacts

**Change Control:** All scope modifications require written COR approval before execution. Rare Earth maintains a change log documenting request date, description, cost impact, and approval status.

**Communication Plan:** COR receives direct cell phone access to the PM for urgent matters. Non-urgent communication via email with 4-hour response commitment during business hours. Emergency response available 24/7.

**Teaming:** Multiple insurance requirements suggest a larger project — verify capacity to self-perform or identify teaming partner for scale.

**Risk Mitigation:** Insurance: 3 coverage types required — Commercial General Liability (see amounts in doc), Automobile Liability (see amounts in doc), Workers Comp. Verify current certificates meet minimums.; Background checks required on all assigned personnel..

---

## Staffing and Key Personnel

### Team Structure

| Role            | Name/Assignment    | Qualifications                                      | Availability   |
|-----------------|--------------------|-----------------------------------------------------|----------------|
| Project Manager | Eric White (Owner) | 7+ years facility services, PM, recycling logistics | 100% dedicated |
| Crew Lead       | Assigned at NTP    | OSHA 10-hr, equipment operation certified           | Per task order |
| Technician(s)   | Assigned at NTP    | Background-checked, task-trained                    | Per task order |

### Key Personnel — Eric White, Project Manager:

Mr. White is the owner and sole decision-maker for Rare Earth Ltd. He brings 7+ years of experience managing facility maintenance, recycling logistics, and multi-site service delivery. Relevant experience includes managing \$529,200+ in contracts for Fulton County DPW, CheckSammy, and MCS Chainstore Maintenance. Mr. White holds direct relationships with teaming partners and subcontractors across Metro Atlanta.

**Staffing Commitment:** Rare Earth commits to maintaining the crew size necessary to meet all SLA response times (24-hour emergency, 48-hour standard). Crew members receive task-specific training before deployment, including site-specific safety orientation, equipment operation, and chemical handling (where applicable).

**Subcontractor Management:** When teaming partners are utilized, Rare Earth maintains prime contractor responsibility. All subcontractors are vetted for insurance, licensing, and relevant experience before deployment.

---

## **Past Performance**

Rare Earth Ltd. brings directly relevant past performance totaling \$529,200+ across 4 contracts.

**Facility & Grounds - Integrated Recycling & Sustainability in Facility Maintenance** — MCS Chainstore Maintenance, \$50,000, Subcontractor, ongoing-ongoing. Serviced 30+ facilities; Implemented sustainable debris recycling; Grounds Maintenance for 3+ Facilities. **Recycled Gravel & Aggregate Supply** — Fulton County Government - Department of Public Works, \$231,200, Prime Contractor, 2025-03-2026-03. Delivered 3,600+ tons; 100% on-time delivery; GDOT Compliance. **Recycling & Sustainability Project Management - Advisory, Management, Logistics & Implementation** — Project Management Portfolio, \$198,000, Senior Project Manager, 2025-03-2026-03. Managed logistics for large recycling flows; Coordinated multi-partner teams; Implemented Sustainability and Recycling Goals.

---

## **Quality Control**

### **QA/QC Framework**

#### **Tier 1 — Pre-Task Planning:**

- PWS requirements mapped to crew-specific task checklists
- Equipment pre-inspection and chemical inventory verification
- Safety briefing and JSA (Job Safety Analysis) review
- Baseline photo documentation before work begins

#### **Tier 2 — In-Progress Inspection:**

- Crew lead inspects work at defined checkpoints (e.g., after each area/zone completion)
- Real-time quality issues are corrected before proceeding
- Progress photos captured at each checkpoint

#### **Tier 3 — Post-Task Documentation:**

- Completion photos: timestamped, GPS-tagged, organized by area

- Task checklist signed by crew lead
- Submitted to COR within 24 hours of task completion

### Corrective Action Process:

1. Deficiency identified (self-inspection or COR feedback)
2. Root cause determined within 4 hours
3. Corrective action executed within 24 hours
4. COR notified with description, root cause, and resolution
5. Re-inspection to confirm resolution
6. Preventive measure added to crew checklist to prevent recurrence

**Applicable Requirements:** Pricing Form: and Locations List – Pressure Washing Services; E-Verify enrollment required; Standard Form: 144.

---

## Pricing Narrative

Pricing for pressure washing is developed using a transparent cost-build methodology. Each line item includes direct labor (crew hours at burdened rates), materials and chemicals, fuel/mobilization, and allocated overhead (insurance, vehicle, administrative). A 20% margin target ensures financial sustainability while remaining competitive.

### Cost Basis by Service:

- **pressure washing (commercial lot):** Labor: \$238 (8 crew-hrs × burdened rate), Materials: \$65, Fuel/mobilization: \$23, Overhead: \$75 — Cost floor: \$501 (20% margin target)

Factor insurance premium costs into overhead. Price competitively as lowest responsive bidder (eRFQ/IFB evaluation). Volume pricing and multi-year cost adjustments are available upon request.

---

## Appendix: Compliance Traceability Matrix

| REQ-ID  | Requirement                                                  | Proposal Section  | Risk   | Status     |
|---------|--------------------------------------------------------------|-------------------|--------|------------|
| REQ-001 | Solicitation: Evaluation                                     | Cover Page        | low    | identified |
| REQ-002 | Pricing Form: and Locations List – Pressure Washing Services | Mandatory Forms   | high   | identified |
| REQ-003 | E-Verify enrollment required                                 | Labor             | high   | identified |
| REQ-004 | Commercial General Liability (see amounts in doc)            | Insurance/Bonding | medium | identified |
| REQ-005 | Automobile Liability (see amounts in doc)                    | Insurance/Bonding | medium | identified |

| REQ-006 | Workers Comp: the statutory limits established by the General | Insurance/Bonding | medium | identified |

| REQ-007 | Background Checks: background checks on personnel | Technical | medium | identified |

| REQ-008 | QA/QC Plan: Quality Control Plan | Technical | medium | identified |

| REQ-009 | Standard Form: 144 | Mandatory Forms | high | identified |

| REQ-010 | Key Personnel: key personnel to be used on the project (incl | Technical | medium | identified |

| REQ-011 | FAR 52.212-1 | FAR Clauses | high | identified |

| REQ-012 | FAR 52.212-3 | FAR Clauses | high | identified |

| REQ-013 | FAR 52.212-4 | FAR Clauses | high | identified |

| REQ-014 | FAR 52.212-5 | FAR Clauses | high | identified |

| REQ-015 | FAR 52.217-8 | FAR Clauses | high | identified |

## Compliance Matrix (15 requirements, 4 mandatory)

### Required Attachments & Submissions (8)

| ID      | Requirement                                                  | Risk | Status     |
|---------|--------------------------------------------------------------|------|------------|
| REQ-001 | Solicitation: Evaluation                                     | low  | identified |
| REQ-002 | Pricing Form: and Locations List – Pressure Washing Services | high | identified |
| REQ-009 | Standard Form: 144                                           | high | identified |
| REQ-011 | FAR 52.212-1                                                 | high | identified |
| REQ-012 | FAR 52.212-3                                                 | high | identified |
| REQ-013 | FAR 52.212-4                                                 | high | identified |
| REQ-014 | FAR 52.212-5                                                 | high | identified |
| REQ-015 | FAR 52.217-8                                                 | high | identified |

### Insurance Requirements (3)

| ID      | Requirement                                                                                                     | Risk   | Status     |
|---------|-----------------------------------------------------------------------------------------------------------------|--------|------------|
| REQ-004 | Commercial General Liability (see amounts in doc) <b>MANDATORY</b>                                              | medium | identified |
| REQ-005 | Automobile Liability (see amounts in doc) <b>MANDATORY</b>                                                      | medium | identified |
| REQ-006 | Workers Comp: the statutory limits established by the General Assembly of the State of Georgia <b>MANDATORY</b> | medium | identified |

### Regulations & Compliance (2)

| ID      | Requirement                                   | Risk | Status     |
|---------|-----------------------------------------------|------|------------|
| REQ-003 | E-Verify enrollment required <b>MANDATORY</b> | high | identified |

|         |                                                   |        |            |
|---------|---------------------------------------------------|--------|------------|
| REQ-007 | Background Checks: background checks on personnel | medium | identified |
|---------|---------------------------------------------------|--------|------------|

## Mandatory Obligations (2)

| ID      | Requirement                                                                                       | Risk   | Status     |
|---------|---------------------------------------------------------------------------------------------------|--------|------------|
| REQ-008 | QA/QC Plan: Quality Control Plan                                                                  | medium | identified |
| REQ-010 | Key Personnel: key personnel to be used on the project (including sub-contractors on the project) | medium | identified |